



Coronado High School Budget Breakdown	
Design	4,052,360.75
Specialty Consultants	1,059,089.38
Design Contingency	0.00
Construction Budget	54,906,236.00
Construction Contingency	1,569,679.00
Technology and Cabling	1,937,838.00
FF&E	3,598,843.00
Project Contingency	0.00
Movers	0.00
Portables	210,000.87
Hazardous Material	369,500.00
Misc Fees and Permits	553,668.00
Project Budget	68,257,215.00